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RESURFACING 
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SUMMARY 

This report provides details of the tenders received for KGV Recreation Centre Outdoor 
Court Resurfacing 

Located at 15 Cumberland Street in The Rocks, the King George V (KGV) Recreation 
Centre provides high quality sports, gymnasium and fitness facilities and a range of 
community services to city residents, workers, students and visitors. The centre also 
delivers a range of social, creative and many other programs for the local community, 
including activities for children and young people.  

The works will include the replacement of the failing synthetic grass surface and underlay 
on the KGV Outdoor Court. The project will also replace the existing goal posts and netting 
and replace the protective netting and anchor points at the southern end of the court.   

This report recommends that Council accept the tender offer of Tenderer ‘C’ for KGV 
Recreation Centre Outdoor Court Resurfacing. 

 

RECOMMENDATION 

It is resolved that: 

(A) Council accept the tender offer of Tenderer ‘C’ for KGV Recreation Centre Outdoor 
Court Resurfacing; and 

(B) authority be delegated to the Chief Executive Officer to negotiate, execute and 
administer the contracts relating to the tender. 

 

ATTACHMENTS 

Attachment A: Tender Evaluation Summary (Confidential) 
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BACKGROUND 

1. The King George V (KGV) Recreation Centre first opened on this site in The Rocks 
in 1937. The City of Sydney undertook a redevelopment of the centre in 1980. The 
centre is situated between Cumberland Street and the Cahill Expressway and 
features indoor and outdoor basketball courts, volleyball facilities, gymnasium, child 
care, community facilities and an outdoor synthetic 5-a-side football court.  

2. The synthetic surface of the outdoor court has been in use for over 10 years; it has 
been steadily deteriorating in recent times and is showing signs of significant wearing 
and splitting. The existing synthetic surface is normally used for tennis courts and 
has suffered under the strain of use as a multipurpose court which is now 
predominantly used for 5-a-side football. 

3. The installation will deliver a FIFA 2-star standard synthetic grass surface to the 
outdoor court. 

INVITATION TO TENDER 

4. The tender was advertised in The Daily Telegraph, The Sydney Morning Herald on 
16 May 2017 and on Council’s E-tender website on 16 May 2017 and closed on 6 
June 2017. 

TENDER SUBMISSIONS 

5. Three submissions were received from the following organisation: 

• Coopers Commercial Constructions 

• Court Craft Australia Pty Ltd 

• Sports Build Pty Ltd 

6. No late submissions were received. 

TENDER EVALUATION 

7. All members of the Tender Evaluation Panel have signed Pecuniary Interest 
Declarations.  No pecuniary interests were noted. 

8. The relative ranking of tenders as determined from the total weighted score is 
provided in the Confidential Tender Evaluation Summary – Attachment A. 

9. All submissions were assessed in accordance with the approved evaluation criteria 
being: 

(a) Previous experience with projects of a similar nature; 

(b) Specified personnel and subcontractors; 

(c) Proposed program; 

(d) Proposed methodology and site management plan, materials and warranties, 
environmental management; 

(e) Workplace Health and Safety; 
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(f) Financial and commercial trading integrity, including insurances; and 

(g) The lump sum price and schedule of prices. 

PERFORMANCE MEASUREMENT 

10. The City will monitor key performance indicators to measure the performance level 
of the successful contractor during the works. Performance results will be used to 
determine the suitability of contractors for future works. 

FINANCIAL IMPLICATIONS 

11. There are sufficient funds allocated for this project within the current year's capital 
works budget and future years' forward estimates. 

RELEVANT LEGISLATION 

12. The tender has been conducted in accordance with the Local Government Act 1993, 
the Local Government (General) Regulation 2005 and the City’s Contracts Policy. 

13. Attachment A contains confidential commercial information of the tenderers and 
details of Council's tender evaluation and contingencies which, if disclosed, would: 

(a) confer a commercial advantage on a person with whom Council is conducting 
(or proposes to conduct) business; and 

(b) prejudice the commercial position of the person who supplied it. 

14. Discussion of the matter in an open meeting would, on balance, be contrary to the 
public interest because it would compromise Council's ability to negotiate fairly and 
commercially to achieve the best outcome for its ratepayers. 

CRITICAL DATES / TIME FRAMES 

15. The works are to meet the following key dates:- 

(a) Appointment of head contractor    August 2017 

(b) Site Establishment and construction   September 2017 

(c) Completion of the works    October 2017 

 
AMIT CHANAN 
Director City Projects and Property 

Glenn Merry, Project Manager 

 

 




